RTE. : SHEETS NO
331 * * % 93 24
STA. TO STA.

FED. ROAD DIST. NO. | ILLINOIS
*(1-4)RS, (1-3)RS-1
* % JACKSON/WILLIAMSON

FED. AID PROJECT

0098783

POLYUREA PAVEMENT MARKING SCHEDULE

FriDec 19 09:44:312003

2-4,6-60,62,63

PAVEMENT MARKING PAVEMENT POLYUREA POLYUREA POLYUREA POLYUREA WORK ZONE
LOCATION TAPE TYPE III MARKING PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT
SPECIAL REMOVAL MARKING TYPE II|MARKING TYPE II 4| MARKING TYPE II|MARKING TYPE 11 MARKING
WHITE YELLOW LTRS & SYM WHITE YELLOW 12" 24" REMOVAL
FOOT FOOT SQ FT SQ FT FOOT FOOT FOOT FOOT SQ FT
IL 13
WILLIAMSON COUNTY
EASTBOUND LANES:
RT.412+24 (STOP BAR) 44.0 22. 0
STAGE 1 457+00 TO 469+35 1,235.0 a11. 7
457+00  TO 462+40 (EXIST. SKIP DASH) 45.0
LT.462+40 7O 465+67 327.0 327, 109. 0 218.0
LT.462+81 T0O 466+00 106. 3
LT.465+67 T0O 469+35 368.
LT.466+00 (STOP BAR) 66. 0
LT.466+87 10O 469+35 82. 7
STAGE 2 457+00 T0O 469+35 1, 235. 411. 7
RT.462+40 TO 469+35 695. 0 231. 7
RT.465+00 66. 0
STAGE 2 COMPLETED
457+00  T0O 465400 ( SKIP DASH) 200. 0
LT.462+25 710 466+00 375.
RT.462+35 TO 465+32 297.0
LT.462+81 TO 466+00 319.0
LT.465+00 (STOP BAR) 72.0
LT.466+87 TO 469+40 253.
RT.467+57 TO 469+40 183.0
467+57 TO 469+35 ( SKIP DASH) 44. 0
FINAL MARKINGS
457+00  TO 465+00 (SKIP DASH) 66. 7
LT.462+25 TO 466+00 125.0
RT.462+35 TO 465+32 99.0
LT.462+81 T0O 466+00 106. 3
RT.464+00 TO 465+32 132.0
464400 TO 466+00 (SKIP DASH) 50.0
LT.464+00 TO 466+00 200. 0
LT.464+00 TO 466+05 205.0
LT.464+30 ( ONLY) 20. 8
LT.464+58 (LT TURN ARROW) 15. 6
LT.465+71 TO 466+00 ( ISLAND) 64. 5 20. 0
RT.466+00 (STOP BAR) 12. 0 24. 0
LT.466+00 (STOP BAR) 12. 0 24. 0
LT.466+00 (STOP BAR) 24.0 12. 0
RT.466+53 TO 466+82 29.0
LT.466+57 TO 469+40 208. 0
LT.466+87 T0O 469+40 84. 3
467+00 TO 469+35 ( SKIP DASH) 59.0 14. 8
RT.467+57 TO 469+40 183.0 61.0
WESTBOUND LANES:
LT.412+68 TO 413+07 ( ISLAND) 72.5 48. O
RT.412+71 (STOP BAR) 38. 0 19. 0
LT.413+90 (RT TURN ARROW) 15. 6
LT.414+18 (ONLY) 20. 8
RT.416+00 (LT TURN ARROW) 15. 6 15. 6
RT.416+28 (ONLY) 20. 8 20. 8
STAGE 2 LT.463+40 T0 470+25 685. 0
LT.463+40 T0 470+25 685. 0 228. 3
RT.463+40 TO 470425 685.
RT.463+40 TO 465+00 13.3 53. 3
LT.463+40 TO 465+00 53. 3
466+64 10 470+25 30. 1
LT.466+64 TO 470+25 120. 3
RT.468+62 TO 470+25 54. 3
STAGE 3 LT.463+40 TO 470+25 685. 228. 3
LT.463+40 TO 470+25 (QUTSIDE EDGE) 228. 3
RT.466+63 (STOP_BAR) 72.0
RT.470+25 TO 475+20 495. 41.0 165. 0
STAGE 4 RT.463+40 TO 465+77 237,
RT.463+40 TO 475+20 1, 180. 0
RT.466+57 710 468+62 205. 0
RT.466+60 TO 470+25 365,
LT.466+63 (STOP BAR) 72.0
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